


www.forcedair.com
info@forcedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770



Purchaser **Del Monte Fresh Produce (Philippines) Inc.**
Address *th. Floor Pacific Star Bldg.
Sen. Gil Puyat Ave. Cor Makati Ave
Makati City, Philippines

		Date 26-Jun-02	Quote # 22108	Revision	Rev / 5
		Purchase X		Lease	
2	High	1			20
7	70 cases				1400
		Contract Date			TBD
# of 1-Tier		20P FA Cells			6

Plan/Elevation **6-1Tier Forced Air Pre-Coolers**
Six Single Tunnels
Configuration CFA-PRS-1021-C
LENGTH: 52' - 6" 16000 mm
WIDTH: 78' - 8" 24000 mm
HEIGHT: 11' - 6" 3500 mm

Contact Name: Luis Laya

cc: Carlos E.Q. Barquero

Terms: 25% Down payment with Order Confirmation & Balance Confirmed UC

IP-L	4" Thick Urethane Insulated panel ceilings, facades and Partition Walls 26 g stucco embossed galv. Steel, WF	1	\$ 54,898	\$ 54,898
ESS	Support Steel for the new panels & evaporators	0	\$ 1,000	\$ -
IVLD-BGD	3200x3200mm Sliding insulated panel doors	8	\$ 2,455	\$ 19,640
RH2O-EO-13	Refrig. AHU equipment for DX (direct expansion) application	6	\$ 6,200	\$ 37,200
RCSM	35HP Condensing Units	6	\$ 11,000	\$ 66,000
IRL	Interior Room Lighting	5	\$ 1,850	\$ 11,100
SSSR-F-522	SS storage racks, BW and GR for 1021	5	\$ 4,375	\$ 26,250
SRG-522	Controlled humidity	0	\$ 1,998	\$ -
CFA-PRS-ME	Pressurization Control Panels & switches	1	\$ 3,400	\$ 3,400
CFA-PRS-BE	Pressurization fans	12	\$ 750	\$ 9,000
CFA-PRS-AL	Pressurization accessories with louvers	6	\$ 2,812	\$ 16,872
CFA-PRS-EXH	Automated ventilation for fresh air	0	\$ 2,750	\$ -
CFA-CC-WIN	CFA Manual Controls for Pre-Cooling	6	\$ 550	\$ 3,300
CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	6	\$ 750	\$ 4,500
				\$ 252,160

LBR-IP-L	4" Thick Urethane Insulated	1	\$ -	\$ -
LBR-ESS	Partition Walls 26 g stucco embossed galv. Steel,	1	\$ 27,545	\$ 27,545
LBR-IVLD-BGD	Support Steel for the new panels & evaporators	0	\$ 150	\$ -
L-RH2O-EO-13	3200x3200mm Sliding insulated panel doors	8	\$ 800	\$ 6,400
L-RCSM	Refrig. AHU equipment for DX (direct expansion) application	6	\$ 2,350	\$ 14,100
L-IRL	35HP Condensing Units	6	\$ 3,900	\$ 23,400
L-SSSR-F-522	Interior Room Lighting	6	\$ 748	\$ 4,488
L-SRG-522	SS storage racks, BW and GR for 522	6	\$ 1,200	\$ 7,200
L-PRS-ME	Controlled humidity & Ethylene gassing	0	\$ 690	\$ -
L-PRS-BE	Pressurization Control Panels & switches	1	\$ 1,690	\$ 1,690
L-PRS-AL	Pressurization fans	12	\$ 250	\$ 3,000
L-PRS-EXH	Pressurization accessories with louvers	6	\$ 1,584	\$ 9,504
L-CC-WIN	Automated ventilation for fresh air	0	\$ 875	\$ -
L-CC-5	CFA Manual Controls for Pre-Cooling	6	\$ 350	\$ 2,100
	Concrete Curbs formed with 4x5x1/4" Galv. Angle	6	\$ 310	\$ 1,860
				\$ 101,287


Customer Initials _____

Date: _____

www.forcedair.com
info@forcedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770



Purchaser: **Del Monte Fresh Produce (Philippines) Inc.**
Address: 10th Floor Pacific Star Bldg.
Sen. Gil Puyat Ave. Cor Makati Ave
Makati City, Philippines

Date 26-Jun-02
Quote # 22108
Purchase X Revision _____
Lease _____

Plan/Elevation

Cold Storage Room	No. of Pallets:	Deep	12	Wide	2	High	1	288
	No. of Cases	Per Layer	10	High	7	70 cases		20160
Configuration 24 Bays Open Storage								Contract Date
								TBD
								# of Cold Storage Rooms
								1

Contact Name: Luis Laya

Total capacity as per cases	20160
Phone:	63-2-811-5571
Fax:	63-2-811-5693
E-mail:	luislaya@skynet.net

Terms: 25% Down payment with Order Confirmation & Balance Confirmed UC

		QTY	UNIT PRICE	TOTAL
IP-L	4" Thick Urethane Insulated panel ceilings, facades and Partition Walls 26 g stucco embossed galv. Steel, WF	1	\$ 40,000	\$ 40,000
ESS	Support Steel for the new panels & evaporators	0	\$ 1,000	\$ -
LBR-IVLD-BGD	3200x3200mm Sliding Insulated panel doors	2	\$ 800	\$ 1,600
RH2O-EO-13	Refrigeration AHU equipment for central application	5	\$ 3,150	\$ 15,750
RCSM	15HP Condensing Units	5	\$ 5,800	\$ 29,000
IRL	Interior Room Lighting	1	\$ 2,820	\$ 2,820
SSSR-F-522	SS storage racks, BW and GR for 522	0	\$ -	\$ -
SRG-522	Controlled humidity	0	\$ 1,998	\$ -
CFA-PRS-ME	Pressurization Control Panels & switches	0	\$ 1,680	\$ -
CFA-PRS-BE	Pressurization fans	0	\$ 2,950	\$ -
CFA-PRS-AL	Pressurization accessories with louvers	0	\$ 4,800	\$ -
CFA-PRS-EXH	Automated ventilation for fresh air	0	\$ 1,734	\$ -
LBR-CC-WIN	CFA Manual Controls for Pre-Cooling	5	\$ 550	\$ 2,750
CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	0	\$ 1,380	\$ -
				\$ 31,920

		QTY	UNIT PRICE	TOTAL
LBR-IP-L	4" Thick Urethane Insulated	1	\$ -	\$ -
	Partition Walls 26 g stucco embossed galv. Steel,	1	\$ 18,900	\$ 18,900
LBR-ESS	Support Steel for the new panels & evaporators	0	\$ 150	\$ -
LBR-IVLD-BGD	3200x3200mm Sliding Insulated panel doors	2	\$ 800	\$ 1,600
L-RH2O-EO-13	Refrigeration AHU equipment for central application	5	\$ 1,000	\$ 5,000
LBR-RCSM	15HP Condensing Units	5	\$ 3,000	\$ 15,000
LBR-IRL	Interior Room Lighting	1	\$ 475	\$ 475
L-SSSR-F-522	SS storage racks, BW and GR for 522	0	\$ 2,900	\$ -
L-SRG-522	Controlled humidity	0	\$ 690	\$ -
LBR-PRS-ME	Pressurization Control Panels & switches	0	\$ 1,650	\$ -
LBR-PRS-BE	Pressurization fans	0	\$ 500	\$ -
LBR-PRS-AL	Pressurization accessories with louvers	0	\$ 2,520	\$ -
LBR-PRS-EXH	Automated ventilation for fresh air	0	\$ 875	\$ -
LBR-CC-WIN	CFA Manual Controls for Pre-Cooling	5	\$ 350	\$ 1,750
LBR-CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	0	\$ 350	\$ -
				\$ 42,725

Customer Initials

Date:

www.fercedair.com
info@fercedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770

Purchaser Del Monte Fresh Produce (Philippines) Inc.
Address: Sen. Gil Puyat Ave. Cor Makati Ave

Date 26-Jun-02

Quote # 22108

Revision

Rev 5

FRT-IP-L	4" Thick Urethane Insulated		\$	\$
	Partition Walls 26 g stucco embossed galv. Steel,	1	By DMFP	By DMFP
FRT-ESS	Support Steel for the new panels & evaporators	1	By DMFP	By DMFP
FRT-IVLD-BGD	3200x3200mm Sliding Insulated panel doors	1	By DMFP	By DMFP
F-RH20-EO-13	Refrigeration AHU equipment for central application	1	By DMFP	By DMFP
FRT-RCSM	High Pressure side Evaporative Condenser & CR	1	By DMFP	By DMFP
FRT-IRL	Interior Room Lighting	1	By DMFP	By DMFP
F-SSSR-F-522	SS storage racks, BW and GR for 522	1	By DMFP	By DMFP
F-SRG-522	Controlled humidity & Ethylene gassing	1	By DMFP	By DMFP
FRT-PRS-ME	Pressurization Control Panels & switches	1	By DMFP	By DMFP
FRT-PRS-BE	Pressurization fans	1	By DMFP	By DMFP
FRT-PRS-AL	Pressurization accessories with louvers	1	By DMFP	By DMFP
FRT-PRS-EXH	Automated ventilation for fresh air	1	By DMFP	By DMFP
FRT-CC-WIN	CFA Computer Controls for Ripening & HVR	1	By DMFP	By DMFP
FRT-CC-5	Concrete Curbs formed with 4x5x1/4" Galv. Angle	1	By DMFP	By DMFP
Notes:	DMFP Boats are operating weekly between Davao & CFA Fabrication points in S. Korea			

CFA-PM	Project Management & Supervision per week	4	\$ 3,600	\$ 14,400.00
CFA-CAD	Engineering & Drafting, Manuals for Maintenance	1	\$ 7,500	\$ 7,500.00
CFA-RENTAL	Rental Equipment like Scissors lifts and FL	4	\$ 800	\$ 3,200.00
CFA-TV	Travel cost & Local Accom for Crews to and from the PS	4	\$ 1,850	\$ 7,400.00
				\$ 32,500.00

CFA-RO	Reverse Osmosis Water filtration for Humidity	1	\$ 5,200	\$ 5,200
CFA-HMS	Radio Frequency Remote Controller for Computer	1	\$ 4,000	\$ 4,000
CFA-CC-WIN	CFA Computer Controls in Lieu of Manual (Add on only)	11	3976	\$ 43,736.00
RCSM	HP side, a remote Condenser & multi compressor rack	1	No Charge	No Charge
				\$ 52,936.00

Main Utilities like water, sewer, power, fire sprinklers or telephone

Main electrical service or main power distribution panel for the banana rooms.

Any sub-panels with breakers servicing the pre-cooler & cold storage room rooms

Any superstructure to support the refrigeration equipment other than what is included.

The debris removal from the site and subsequent transportation charges

Any structural modifications if required

Main water hose bibbs,for humidity application

Roof top handling, if additional curbs and stands are required

Bollards (door protection) and their installation.

Sprinkler systems in & out side the PC & CS rooms are by others if required

Any existing demolition work other than identified.

Floor drains and under-floor plumbing.

Ceiling and roof modifications to existing room/building.

Main electrical service or main power distribution panel for the rooms.

Dedicated phone lines if non standard computerized controls are selected as an option

Any item not covered under the original scope of the work.

Additional Terms & Conditions are hereby acknowledged by:

Customer Initials

Date:

www.forcedair.com
info@forcedair.com

550 Pharr Road, Ste 203, Atlanta GA 30305 USA

Ph. 404-816-4700
Fax 404-816-0770

Purchaser	Del Monte Fresh Produce (Philippines) Inc.	Date 26-Jun-02	Revision	Rev/ 5
Address:	Sen. Gil Puyat Ave, Cor Makati Ave	Quote # 22108		
CFA-PRS-MTL	Sub-Total for Materials	\$ 252,160	\$ 91,920	\$ 344,080.00
CFA-PRS-LBR	Sub Total for Labor	\$ 101,287	\$ 42,725	\$ 144,012.00
CFA-PRS-FRT	Sub-Total for Freight			By DMFP
CFA-PM-ED	Sub-Total for Project Management	\$ 20,000	\$ 12,500	\$ 32,500.00
CFA-SLSTAX	Customs Duties, Use or Sales Taxes			Not INCLD
CFA-PLN-INS	Plan Inspection fees and Permit Charges			Not INCLD
	Complete project Cost	Sub-Total	\$ 147,145	\$ 520,592.00
Rec'd By:	Dated: 26-Jun-02		Discount	\$ (8,592.00)
Data Rec'd:		Final Sales Price	\$	512,000.00

NS = Non-standard option (any item not offered as a regular option)

Purchaser acknowledges and accepts that a check for non-standard options must be paid for upon signing of this document. Monies paid towards non-standard options shall be applied towards the purchase price. Should Purchaser cancel the PO for any reason, the down payment is non-refundable.

Terms of Sale: 25% Down payment with Order Confirmation & Balance Confirmed L/C

Purchaser	Date
CFA, Inc.	Date

Purchaser acknowledges and accepts that the standard features and options offered are specific to this original quote and may not be the same in other CFA installations.

Purchaser acknowledges and accepts that no changes to the above options, impacting construction, can be made unless a Change Order Amendment has been made by CFA and confirmed by Purchaser by a signature and payment.

Customer Initials _____ Date: _____

CFA retains the right to use media like photos, videos and promotional materials upon completion of the project. Purchaser acknowledges that CFA has the authorization to bring in future clients to review CFA built facilities with an advance notice.

Purchaser	Date
Purchase Order	Date
Salesperson	Date
Field Manager	Date
Approved by	Date